
' ~ States Environmental Protection Agency Wor' ">ignment Number 

&EPA Washington, DC 20460 WI -4 

Work Assignment 0 Original [X ] Amendment Number: 5 
Contract Number Contract Period Title of Work Assignment 

EP-W-11-044 Base X Option Period Number 1 Clean Air Act Information Collection Reques 

Renewals 
Contractor I· Specify Section and Paragraph of Contract SOW 
Eastern Research Group Task Area V- Sector Based Support 
Purpose: 0 Work Assignment Initiation 0 Work Assignment Close-Out Periods of Performance 

[XJ Work Assignment Amendment 0 Incremental Funding 
From: 06/07/13 To:06/05/15 

0 Work Plan Approval 
Comments: 

~he purpose of this action is to add Information Collection Requests (ICRs) to the Statement of Work (see attached 

addendum). The delivery date for submitting the Federal Register ICR packages will be communicated by the 

WAM via technical direction. The Contractor shall submit a revised cost estimate. 

0 Superfund Accountina and.Appropriations Data [XJ Non-Superfund 

.. 
DC Budget/FYs Appropriation Budget Org/Code Program Element Object Amount (Dollars) (Cents) Site/Project Cost Org/CodE) c 

:::i (Max G) (Max4) Code(MaxG) (Max7) (Max9) Class (Max B) (Max7) 

1 I 

2 I 

3 I 

4 I 

5 I 

Authorized Work Assignment Ceiling 
Contract Period: Cost/Fee LOE 
Previously Approved $131 '752.00 1,630 

This Action 

Total $1.31,752.00 1,630 

Work Plan I Cost Estimate Approvals 
Contractor WP Dated : Cost/Fee: LOE: 

Cumulative Approved: 08/05/14 Cost/Fee: $131,752 LOE:1630 
Work Assignment Manager Name 

Branch/Mail Code 2223A 

PATRICK YELLIN Phone Number 202-564-2970 

(Signature) (Date) Fax Number 

Project Officer Name 
Branch/Mail Code2221 A 

MICHAEL D. RICHARDSON Phone Number 202-564-1508 

(Signature) (Date) Fax Number 202-564-0075 

Other Agency Official Name Branch/Mail Code 

Phone Number 

Fax Number (Signature) ., (Date) 

Contracting Official Name 

-/~};;[_ Branch/Mail Code3803R 

MICHAEL GILHAM 

(j./4.11' Phone Number 202-564-6090 

' ( 
Fax Number 202-565-2554 (Signature) '·,) (Date) 

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title) Date 

EPA Form 1900-69 (Rev. 07-95) 



Clean Air Act lnformaf n Collection Request Renev ~s 
Contract: EP-W-11-044, WOLK Assignment: WA-1-4, Amendment: 0005 

Summary Information 

Title: Clean Air Act Information Collection Request Renewals 

Period of Performance: From: 06107113 
To : 0 6 I 0 5 I 15 

Award Date: 06107113 
Total Funding: 

Attachments 

Attachment Name 

Addendum to SOW 

Page: 2 



····-· ·--------· · ········ --- - ·· - - -

ADDENDUM TO STATEMENT OF WORK 
CONTRACT EP-W-11-044, WA 1-4 

The purpose of this addendum is to add the following Information Collection Requests to the SOW. This 
list may not be all-inclusive. 

New 
EPA 

Series 

2137.09 

1831.06 

1957.07 

2294.04 

1983.07 

2303.04 

1789.08 

OMB 
No. 

2060-0567 

2060-0391 

2060-0487 

2060-0623 

2060-0489 

2060-0625 

2060-0418 

ICR Title 

NESHAP for Coal- and Oil-Fired Electric Utility Steam Generating Units {40 CFR 
Part 63, Subpart UUUUU) 

NESHAP Ferroalloys Production: Ferromaganese and Silconmaganese {40 CFR Part 
63, Subpart XXX) 

NESHAP for Metal Coil Surface Coating Plants (40 CFR Part 63, Subpart SSSS) 

NESAHP for Plating and Polishing Area Sources (40 CFR Part 63, Subpart 
WWWWWW) 

NESHAP for Source Categories: Generic Maximum Achievable Control Technology 
Standards for Carbon Black, Ethylene, Cyanide and Spandex (40 CFR Part 63, 
Subpart YY) 

NESHAP for Ferroalloys Production Area Sources (40 CFR Part 63, Subpart YYYYYY) 

NESHAP for Natural Gas Transmission and Storage (40 CFR Part 63, Subpart HHH) 

1055.11 2060-0021 NSPS for Kraft Pulp Mills (40 CFR Part 60, Subpart BB) 

1167)'±3)· . + 2.ol5d~()d6.3 < iNSf>SJ()r q~E! ry1adufagul'irrg {4o CFR Part 60;Subpart HH) • ·•· · .·.· 
- - --- - · ·:<-

NESHAP for Polyvinyl Chloride and Copolymer Productions Area Sources (40 CFR 
2454·02 2060-0684 Part 63, Subpart DDDDDD) 

2298.05 2060-0622 

1362.Hi 2060-0253 

1821.08 2060-0419 

2163.05 2060-0563 

NESHAP for Nine Metal Fabrication and Finishing Sources (40 CFR Part 63, Subpart 
XXXXXX) 

NESHAP for Coke Oven Batteries {40 CFR Part 63, Subpart L) 

NESHAP for Steel Pickling, HCL Process Facilities and Hydrochloric Acid 
Regeneration Plants (40 CFR Part 63, Subpart CCC) 

NSPS for Other Solid Waste Incineration Units (40 CFR Part 60, Subpart EEEE) 

._ .... · · .. i• ~ . .· ... _., . . ~. E'SH~Plt,pr'~§9circ~·p~t~g?rii.es(f5E!neri5 M~~imutri,Ac~ievable control Technology . 
. . . . . . . ·. ·-·· ... :_ ~t_a_ ;,_"a_ar_a_. __ s_ . f~r_A8e_i_.~i_ .• _R_ ~~ihiA_· cr{nc _a_ri_dMod_ acryli_cFiber; 'Hydrogen Flu.orideand 

187~:o~;' i~Q'6oiti42o · ·f>ol~icarQonat~··?Joduction (4o CFR'Pa'it' 531·suopart vv) · 
I A:c-;; p.;:< ·< ,,:,,_· <c: .. S'·•)f'!:\i;\;:r· · ''·•( .. <>;' ,;1;·. , ___ ·. · ·• .'•· . ·. .... • .. .. · .. 

Official 
Expiration 

Date 

3/3:i.J;i015 

4/30/2015 

4/30/2015 

4/30/2015 

4/30/2015 

4/30/2015 

4/30/2015 

4/30/2015 

4/30/2015 

5/31/2.015 

5/3i/:io15 

5/31/2015 

5/31/2015 
. ' 

6/30/2015 

6/30/2015 

6/30/2015 

6/30/2015 

6/30/2015 

7/31/2015 

7/31/2015 

7/31/2015 



- - - - --- ------- ---------- - - -



States Environmental Protection Agency wo-- ignment Number 

&EPA Washington, DC 20460 w~ 

Work Assignment D Original !X] Amendment Number: 4 

Contract Number Contract Period Title of Work Assignment 

IEP-W-11-044 Base X Option Period Number 1 !Clean Air Act Information Collection Reques1 

Renewals 

vvo,.ouv•v• l Specify Section and Paragraph of Contract SOW 

Eastern Research Group IT ask Area V- Sector Based Support 

Purpose: 0 Work n""'""'"w"; Initiation D Work Assignment Close-Out Periods of Performance 

[XJ Work Assignment Amendment D Incremental Funding 
From: 06/07/13 To:06/05/15 

[XJ Wo~k Plan Approval 

IJOITnu""'"· 

!This action approves the cost estimate dated 7/16/14. 

0 Superfund A ...... nunting and ADD I ut~••cnions Data rX1 ,.. 
und 

I~ B(~;.t/:)va "co'd;(M~U) Budget Org/Code Object Amount {Oollaro) (Conta) Slto/Projoct 
<Mu7) (Max&) (Max7) -(Max9) Class (Max&) 

11 
12 
13 
14 
IS 

Authorized Work A ·' '"' nnn Ceiling 

Contract Period: CosUFee LOE 
Previously Approved $86,470.00 1,080 

This Action $45,282.00 550 

Total $131,752.00 1,630 

Work Plan I Cost Estimate Apj.~. vuo:~ 

Contractor WP Dated: 07/16/14 CosUFee: $45,282 LOE: 550 

Cumulati~w oorl~ 08/05/14 -.,v;:oo ww $131 ,752 LOE: 1630 
Work Assignment Manager Name 

Branch/Mail Code 2223A 

PATRICK YELLIN Phone Number 202-564-2970 

(Date) 
Fax Number 

Project Officer Name 
Branch/Mail Code2221 A 

MICHAEL D. RICHARDSON Phone Number 202-564-1508 

(Date) Fax Number 202-564-0075 
.~. 

Other Agency Official Name Branch/Mail Code 

Phone Number 

(Date) Fax Number 
1'-''l!"a'u'"'· 

Contracting Official Name 

-~ 
Branch/Mail Code3803R 

MICHAEL GILHAM ~. <';? .) . l4- Phone Number 202-564-6090 

Fax Number 202-565-2554 
__1'-"lf'""'""· ''-., l (Date) 

Contractor Acknowledgement of Receipt and Approval of vvorKplan (Signature and Title) Date 

EPA Form 1900-69 (Rev. 07-95) 



---------------------~------------~----

Clean Air Act lnformat::w; Collection Request Rene~ 
Contract: EP-W-11-044, wotR-Assignment: WA-1-4, Amendment: UUo4 

Summary Information 

Title: Clean Air Act Information Collection Request Renewals 

Period of Performance: 

Award Date: 
Total Funding: 

WA Classification 

From: 06107113 
To : 0 6 I 0 5 I 15 

06107113 

The following changes have occurred: 

The Labor Hour Ceiling has changed from 1080 to 1630. 

WATotals 

The following item(s) have been modified: 

Category POP From By To 

Estimated Cost 
Fixed Fee 

;~~~-;~~- 1 --------d(b)(4) 

Opt. Pd. 1 'IL. -----------------------~ 

Page: 2 



Contract Number 

EP-W-11-044 

United Stat ,vironmental Protection Agency 
vvashington, DC 20460 

Work Assignment 
Contract Period 

Base X Option Period Number 1 

Work Assignr Jumber 

WA-1-4 

0 Original [X] Amendment Number:3 

Title of Work Assignment 

Clean Air Act Information Collection Request 
Renewals 

Contractor 

Eastern Research Group 
I Specify Section and Paragraph of Contract SOW 

!Task Area V- Sector Based Support 
Purpose: 0 Work Assignment Initiation 0 Work Assignment Close-Out Periods of Performance 

[X] Work Assignment Amendment 0 Incremental Funding 
From: 06/07/13 To:06/05/15 

0 Work Plan Approval 

Comments: 

The purpose of this action is to add Information Collection Requests to the Statement of Work (see attached 
Addendum). The delivery date for submitting the Federal Register ICR packages will be communicated by the 
WAM via Technical Direction. The Contractor shall submit a revised cost estimate. 

0 Superfund Accounting and Appropriations Data 

I 
DC Budget/FYs Appropriation Budget Org/Code 

(Max7) 
Program Element 

(Max9) 
Object Class 

(Max4) 
Amount (Dollars) (Cents) Site/Project 

(MaxS) .. (Max6) (Max 4) Code (Max 6) 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee 

Previously Approved $86,470.00 

This Action 

Total 
$86,470.00 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated : Cost/Fee: 

Cumulative Approved: 05/15/14 Cost/Fee: $86,470.00 
Work Assignment Manager Name 

PATRICK YELLIN 

(Signature) (Date) 

Project Officer Name 

MICHAEL D. RICHARDSON 

(Signature) (Date) 

Other Agency Official Name 

(Signature) (Date) 

Contracting Official Name _... "" 

MICHAEL GILHA~···-1;M' At!)~-
- ' 'I A~ - '7.3.14-

(Signature) \ ' vv-V/' \ (Date) 

Contractor Acknowledgement of Receipt and Approval of'ey~rkpla~ (Signature and Title) . ...___; 

EPA Form 1900-69 (Rev. 07-95) 

LOE 

1,080 

1,080 

LOE: 

LOE: 1,080 

Branch/Mail Code 2223A 

Phone Number 202-564-2970 

Fax Number 

Branch/Mail Code2221 A 

Phone Number 202-564-1508 

Fax Number 202-564-0075 

Branch/Mail Code 

Phone Number 

Fax Number 

Branch/Mail Code3803R 

Phone Number 202-564-6090 

Fax Number 202-565-2554 

Date 

[X] Non-Superfund 

Cost Org/Code 
(Max7) 



Clean Air Act Information C ection Request Renewals 
Contract: EP-W-11-044, Work Ass~gnment: WA-1-4, Amendment: 0003 

Summary Information 

Title : Clean Air Act Information Collection Request Renewals 

Period of Performance: From: 06/07/13 
To: 06/05/15 

Award Date: 06/07/13 

- ------------~-------



1131.11 

1054.12 

0746.09 

1557.09 

0660.12 

2267.04 

2237.04 

1712.09 

1856.10 

ADDENDUM TO STATEMENT OF WORK 
CONTRACT EP-W-11-044, WA 1-4 

of this addendum is to add the follow Information Collection Requests to the SOW. 

ICR Title 

NSPS for Primary and Secondary Emissions from Basic Oxygen Furnaces (40 CFR Part 60, 
0029 Subparts Nand Na} 

2060- NSPS for Glass Manufacturing Plants (40 CFR Part 60, Subpart CC) 
0054 

2060- NSPS for Petroleum Refineries (40 CFR Part 60, Subpart J) 
0022 

2060- NSPS for Calciners and Dryers in Mineral Industries (40 CFR Part 60, Subpart UUU} 
0251 
2060- NSPS for Municipal Solid Waste Landfills (40 CFR Part 60, Subpart WWW) 
0220 
2060- NSPS for Metal Coil Surface Coating (40 CFR Part 60, Subpart TI) 
0107 

2060- NESHAP for Iron and Steel Foundry Area Sources (40 CFR Part 63, Subpart ZZZZZZ) 
0605 

2060- NESHAP for Source Categories: Gasoline Distribution Bulk Terminals, Bulk Plants, Pipeline 
0620 Facilities and Gasoline Dispensing Facilities (40 CFR Part 63, Subpart BBBBBB and CCCCCC) 

2060- NESHAP for Shipbuilding and Ship repair Facilities-Surface Coating (40 CFR Part 63, Subpart II) 

0330 

2060- NESHAP for Primary Lead Smelters (40 CFR Part 63, Subpart TTI) 
0414 

Official 

2/28/2015 

2/28/2015 

2/28/2015 

2/28/2015 

2/28/2015 

2/28/2015 

2/28/2015 

2/28/2015 



Environmental Protection Agency work~ ,y .. ! Number 

&EPA Washington, DC 20460 WA-• 

Work Assignment D Original [X ) Amendment Number:2 

Contract Number Contract Period Title of Work Assignment 

EP-W-11-044 Base X Option Period Number 1 Clean Air Act Information Collection ·~'1uest 
R~ttt:wals 

Contractor 1;pecify Section and ~·~,,~,.,, of Contract SOW 
Eastern Research Group ·ask Area V- 8vvLvr Based Support 

Purpose: D Work Assignment Initiation D Work Assignment r.IMA.noot Periods of .,,,v, ''"'''"" 

[XJ Work Assignment Amendment D Incremental Funding 
From: 06/07/13 To:06/05/15 

D Work Plan Approval 

1...om"'""'"· . 
irhe purpose of this action is to increase the estimated Level of Effort ceiling by 50 hours at no cost to the agency. 

D Superfund Ar.r.nunting and Appr .... ..,ncuions Data [Xl " nnrl 

I~ DC Budget/FYs Budget Org/Code Program Element Object Amount (Dollars) (Cents) Silo/Project Coat OrgfCode 
(Max6) (Max4) co"ci;(M;;;s> (Max7) (Max9) Class (Max B) (Max7) 

11 
12 
13 
14 
15 

I Authorized Work A 
• ! " .!1! . trntnn \,emng 

Contract Period: Cost/Fee LOE 
Previously Approved $86,470.00 1,030 

This Action 50 

Total $86,470.00 1,080 

Work Plan I Cost Estimate Approvals 
vvmrao:;LUI' WP Dated : 07/02/13 Cost/Fee: $86,470.00 LOE: 1,030 
CuMulative Approved: 05/15/14 Cost/Fee: $86,470.00 LOE: 1,080 
Work··~~'""' ... Manager Name Branch/Mail Code 2223A 

PATRICK YELLIN Phone Number 202-564-2970 

Fax Number 
IV't:f"~'uov, (Date) 

Project Officer Name 
Branch/Mail Code2221 A 

MICHAEL D. RICHARDSON Phone Number 202-564-1508 

Fax Number 202-564-0075 
\V'""YOUOVJ (Date) 

Other Agency Official Name Branch/Mail Code 

Phone Number 

Fax Number 
tV'>I"U0U0~0 (Date) 

:~;;;:~:;:;:M ~~9h_ s.ts.fi/-
Branch/Mail Code3803R 

Phone Number 202-564-6090 

Fax Number 202-565-2554 
IV'"' •u•v1 \ (Date) 

Contractor Acknowledgement of Receipt and Approval of Work,.,,u,, and Title) Date 

EPA Form 1goo-6g (Rev. 07-g5) 



Clean Air Act lnformatio, ollection Request Renewa111 
Contract: EP-W-11-044, Work ssignment: WA-1-4, Amendment: ~ 

Summary Information 

Title: Clean Air Act Information Collection Request Renewals 

Period of Performance: 

Award Date: 
Total Funding: 

WA Classification 

From: 06/07/13 
To: 06/05!15 

06/07/13 

T.be following changes have occurred: 

The Labor Hour Ceiling has changed from 1030 to 1080. 

Page: 2 



· ·· -·-·-··-·······--···-····--··--·---- ----- ------- - ----- - --------. 

United ~nvironmental Protection Agency Work 

&EPA . shington, DC 20460 WA-1-4 

Work Assignment D Original [X ] Amendment Number:1 

Contract Number Contract Period Title of Work Assignment 

EP-W-11-044 Base X Option Period Number 1 lclean Air Act Information Collection Request 

Renewals 

Contractor I· Specify Section and Paragraph of Contr;~ct SOW 
Eastern Research Group Task Area V- Sector Based Support 

Purpose: U Work Assignment Initiation D Work Assignment Close-Out Periods of Performance 

[X] Work Assignment Amendment D Incremental Funding 
From: 06/07/13 To:06/05/15 

[X] Work Plan Approval 

Comments: 

This action approves the work plan dated 7/2/13, and corrects the period of performance start date. 

_[]_Superfund 4,.,.,..untina and Approl.l••aL•v••~ Data !XJ "'""-.::""""""" 

I~ DC Budget/FYs Appropriation Budget Org/Code Program Element Object Amount !Dollars) (Cants) Site/Project i~::~~ode (Max 6) (Max4) Coda (Max 6) (Max 7) (Max 9) Class (Max8) 

11 
12 
3 

4 

5 

Authorized Work Ass~~ ....... ,;~ Ceiling 
Contract Period: CosUFee LOE 
Previously Approved 1,030 

This Action $86,470.00 0 

Total $86,470.00 1,030 

Work Plan I Cost Estimate A,..,.. . ..,,a,~ 
Contractor WP Dated : 07/02/13 CosUFee:$86,4 70.00 LOE: 1,030 

Cumulati~ .. vv"u =· LOE: 

Work" ., Manager Name 
Branch/Mail Code 2223A 

IPATRICK YELLIN Phone Number 202-564-2970 

(Sinn::. flirt> (Date) Fax Number 

Project Officer Name 
Branch/Mail Code2221 A 

~ILLIE GRIFFIN Phone Number 202-564-2077 

(Sinn::.fllr<> (Date) Fax Number 202-564-0027 

Other Agency Official Name Branch/Mail Code 

Phone Number 

(Date) Fax Number 

~~::;~;~::~~ Branch/Mail Code3803R 

=1-ju /cs Phone Number 202-564-6090 

.&?"~ 
Fax Number 202-565-2554 (Sinn::.tmt>' '( \ (Date) 

Contractor Acknowledgement of Receipt and Approval v• HUI'""~"'" (Signature and Title) Date 

EPA Form 1900-69 (Rev. 07-95) 



Clean Air Act Information llection Request Renewals 
Contract: EP-W-11-044, Work Assignment: WA-1-4, Amendment: oo&± 

Summary Information 

Title: Clean Air Act Information Collection Request Renewals 

Period of Performance: 

Award Date: 
Total Funding: 

WATotals 

From: 06/07/13 
To: 06/05/15 

06/07/13 

Tbe following item(s) bave been added: 

Category POP Amount 

Estimated Cost Option Pd. 1 
Fixed Fee Option Pd. 1 

- - - - - ,'--:b-)(-4 ) __ -_-_--_-_-_J 

Page: 2 



' ' 
Um, -tates Environmental Protection Agency Work nment Number 

&EPA Washington, DC 20460 
WA-1-4 

Work Assignment X Original 0 Amendment Number: 

Contract Number Contract Period Title of Work Ass1gnment 

EP-W-11-044 
1 

Clean Air Act Information Collection ,, 
Base X Option Period Number: 

Request Renewals ' 
Contractor I Specify Section and Paragraph of Contract SOW 

Eastern Research Group Task Area V- Sector Based Support 
Purpose: X Work Assignment Initiation 0 Work Assignment Close-Out 

Periods of Performance 
' 

0 Work Assignment Amendment 0 Incremental Funding 
From: 06/06/13 To: 06/05/15 

0 Work Assignment Approval 

Comments: I• 

The purpose of this work assignment is to assist EPA with the preparation of ICRs for the Clean Air Act. : 
I 

; l 

EPA estimates 1,030 hours of effort will be required to complete this task. II 
j, 

' jl 

11 il 
0 Superfund Accounting and Appropriations Data X Non-Superfund : j · 

Li DC BudgetiFYs Approprifttlon Budget OrgtCodo Program Element Object Class Site/Project Cost Org/Cod~ ! i' · : 
ne (Max 6) (Max4) Codo(Max 6) (Max7) (Max9) (Max 4) Amount (Dollars.) (Cents) (Max 8) (Max7) 

1 I I !, 
2 I I il 3 I I I ; 

4 I I I• I 

5 ! . . j:· 
i 

Authorized Work Assignment Ceiling I 
Contract Period: Cost/Fee LOE 

Previously Approved $0.00 0 
i I 

This Action 9;0.00 1 .030 I 
I 

: 'II 
Total $0.00 1,030 ' 

Work Plan I Cost Estimate Approvals 
i 

Contractor WP Dated: Cost/Fee: LOE: 
j' I 
I : 

Cumulative Approved: Cost/Fee: LOE: : 
Work Assignment Manager Name 

Branch/Mail Code 2223A ! 
Patrick Yellin 

I 

' Phone Number 202-564-2970 . 

(Signatvre) (Date) Fax Number 202-564-0050 II 
II 

Project Officer Name 2221A ' 
I 

Branch/Mail Code I 

Willie Griffin 
Phone Number 202-564-2077 

' 
(Signatvre) (Date) Fax Number 

' ' -

Other Agency Official Name I I 

Branch/Mail Code ! 

(Signatvre) (Date) 
Phone Number 

' I 

Fax Number I 
' ! 

Contracting Officer NaQ;Je e 'f n 
~)7/i <:. 

Branch/Mail Code 3803R 
i 

Cara Lynch (~A{~ //tl))/·C s.~A_ Phone Number 202-564-4734 : I 
' ·'(Signature) ( I I (Dafe) 

Fax Number I 
' 

Contractor Acknowledgement of Receipt a"lld Approval of Workplan (Signature and Title) Date 
I ' I . 
: 

'' 
.. 
I' 

I , 

_________________ _:__ ______ _____ _ ______ _ _ _ 



1. 

STATEMENT OF WORK 
CONTRACT NO.- EP-W-11-044 

WANo.10B 

TITLE: Clean Air Act Information Collection Request (ICR) Renewals: Work 
Assignment under Contract Number EP-W-11-044 

2. PERIOD OF PERFORMANCE: From Date of Issuance through June 5, 2015 

3. 

4. 

New 
EPA 

Series 

EPA Work Assignment Manager (W AM) 
Name: · Patrick Yellin 
Address: 1200 Pennsylvania Ave., NW 

Mail Code: 
Telephone No.: 
Fax No.: 

BACKGROUND 

Washington, DC 20460 
2223A 
(202) 564-2970 
(202) 564-0050 

An Information Collection Request (ICR) is a set of documents that describe 
reporting, recordkeeping, survey, or other information collection requirements 
imposed on the public by the federal government. Each request must be sent to and 
approved by the Office of Management and Budget (OMB) before a collection 
begins. The ICR provides an overview of the collection and estimates the cost and 
time for the public to respond. All regulations and standards that impose information 
collection requirements must have their respective ICR authority renewed by OMB 
every three years. 

The Monitoring, Assistance, and Media Programs Division (MAMPD) is renewing 
the ICR authority for 4 7 standards. ICR packages must be prepared and submitted to 
OMB in advance ofthe expiration dates listed below. An ICR package consists of a 
completed ICRAS form including the supporting statement and second Federal 
Register Notice. 

Under this work assignment, the contractor is required to prepare ICR packages for 
standards identified below (this list may not be not all-inclusive): 

OMB Expiration 
Docket# ICR Title 

No. Date: 

i 
i 

J 
l

i '··· 

i 

.j'l 
I 

'II 

n 



EPA-HQ-OECA-2013-
1604.10 2060-0110 0334 

EPA-HQ-OECA-2013-
1717.08 2060-0313 0336 

EPA-HQ-OECA-2013-
1869.07 2060-0434 0338 

EPA-HQ-OECA-2013-
1966.05 2060-0546 0339 

EPA-HQ-OECA-2013-
1984.05 2060-0552 0341 

1071.11 2060-0028 

EPA-HQ-OECA-2013-
1593.09 2060-0318 0333 

EPA-HQ-OECA-2013-
1687.09 2060-0314 0335 

1053.11 2060-0023 0019 

EPA-HQ-OECA-2013-
1063.12 2060-0035 0310 

EPA-HQ-OECA-2013-
1078.10 2060-0111 0314 

EPA-HQ-OECA-2013-
1086.10 2060-0120 0316 

EPA-HQ-OECA-2013-
1158.11 2060-0156 0329 

EPA-HQ-OECA-2013-
1564.09 2060-0202 0332 

EPA-HQ-OECA-2013-
2072.05 2060-0544 0342 

EPA-HQ-OECA-2013-
0193.11 2060-0092 0301 

EPA-HQ-OECA-2013-
0657.11 2060-0105 0302 

NSPS for Secondary Brass and Bronze Production {40 

CFR Part 60, Subpart M), Primary Copper Smelters {40 
CFR Part 60, Subpart P), Primary Zinc Smelters (40 CFR 

Part 60, Subpart Q), Primary Lead Smelters (40 CFR 
Part 60, Subpart R), Primary Aluminum Reduction 
Plants (40 CFR Part 60, SubpartS), and Ferroalloy 
Production Facilities CFR Part 60, 10/31/2013 

10/31/2013 

10/3 13 

10/3 13 

for Tanks, Surface Impoundments and Containers, 40 
CFR Part 264, Subpart CC and 40 CFR Part 265, Subpart 

NESHAP for Aerospace Manufacturing and Rework 
Facilities CFR Part 12/31/2013 

NESHAP for Acrylic/Modacrylic Fibers Prod., Carbon 
Black Prod., Chemical Mfg: Chromium Compounds, 

Flexible Polyurethane Foam Production/Fabrication, 
Lead Acid Wood 

14 

14 

NSPS for Small Industrial-Commercial-Institutional 
CFR 14 

sub 14 

lium 

for Graphic Arts Industry (40 CFR part 60, subpart 

2 

I 

I 

·I 

I 
J 

I 
l 
!L 
li if , 

r 
i ' 

i! 
Ji . 
II 
I 
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NESHAP for Industrial, Commercial, and Institutional 
EPA-HQ-OECA-2013- Boilers and Process Heaters (40 CFR Part 63, subpart 

2028.08 2060-0551 0352 DDDDD) 9/30/2014 

EPA-HQ-OECA-2013- NESHAP for Industrial, Commercial, and Institutional 
2253.03 2060-0668 0298 Boilers Area Sources (40 CFR part 63, subpart JJJJJJ) 9/30/2014 

5. PURPOSE AND OBJECTIVE 

The objective is to develop ICR renewal packages for the above 47 ICR renewals. The goal of 
the project is to complete and forward draft ICR packages to the Work Assignment Manager 
(WAM) within four months of the ICR expiration date, as requested by WAM. An ICR package 
consists of an update to the ICRAS form, the supporting statement, and the second Federal 
Register Notice. 

6. Scope of Work 

Task 1. Prepare a Workplan and Cost Estimate 

The contractor shall have a "kick-off' meeting with the WAM to discuss technical aspects of this 
work assignment. Following this kick-off meeting the Contractor shall provide a work plan that 
outlines and describe the technical approach, resources, time-line, due dates for deliverable, 
staffing plan, and estimated costs for each of the task listed in this work assignment. The 
Contractor shall have biweekly conference calls with the W AM, to review progress of this work 
assignment. 

Task 2. Submit ICR Renewal Packages toW AM 

For the ICRs listed in the table above in Section 4 (Background), the contractor shall prepare and 
deliver an ICR package to the W AM at least four months prior to the expiration date. The 
package shall consist of one completed ICRAS form with the supporting statement and the 
second Federal Register Notice. The contractor shall update the ICRAS database and deliver an 
electronic version of the package via email to the WAM. The WAM shall review the package 
and return it to the contractor with comments, as needed, within two weeks of receipt. The 
contractor shall update and return the package based on the W AM's comments within two 
weeks. After satisfactory completion of the package, the W AM shall upload the supporting 
statement and second Federal Register Notice into the ICRAS database. The WAM shall submit 
the ICR package to OEI. 

Task 3. Submit First Federal Register ICR Packages to W AM 

In compliance with the Paperwork Reduction Act (44 U.S.C. 3501 ~t seq.), the First Federal 
Register Notice (FFRN) announces that EPA is planning to submit the existing, approved, 
continuing ICR to OMB for the purpose of renewing the ICR. Before submitting the ICR to 
OMB for approval, EPA must first inform the public of EPA's intent to submit an ICR to OMB 
in sixty days. During this sixty days period, the public may request and comment on the ICR. 
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The contractor shall: 

1) Complete the Docket Creation Request Form for ICRs expiring in FY 2015 (list of ICRs 
expiring in FY 2015 will be provided by the W AM) and submit the forms to the W AM. 
The W AM will review the forms and then forward them to the Docket Manager. The 
Docket Manager will then issue the EPA-HQ-OECA number for each ofthe requested 
ICR. This docket number will be used when preparing the FFRN, the Supporting 
Statement, and the second Federal Register Notice. 

2) Complete the FFRN and forward the completed package to the W AM for review and 
processing. This will be done in two batches. The first batch will consist of ICRs 
expiring between 10/31/2014 and 2/28/2015 and the second batch will consist ofiCRs 
expiring between 3/31/2015 and 8/31/2015. The ICRs expiring in FY 2015 are listed in 
the table below. The first batch should be submitted to the W AM prior to March 31, 
2014 and the second batch submitted no later than May31 , 2014. 

The remaining step for publishing in the Federal Register will be handled by the WAM officer. 

7. DELIVERABLES REQUIRED AND SCHEDULE FOR COMPLETION OF 
TASKS 

Milestone Delivery Date 

Task 1: Work Assignment Plan and Cost Estimate 25 days of receipt of WA 

Task 2: Submittal of ICR Packages to WAM 
4 months prior to the expiration 
of the ICR 

Task 3: Submit First Federal Register ICR Packages to First batch: March 31,2014 
WAM Second batch: May 31, 2014 

Monthly progress reports Each Month 

8. CONTRACT SOW REFERENCE 

This Work Assignments falls under the scope of Sector-Based Support ((1 O)(h)(i))) under Task 
Area V, referenced in the Technical Support and Program Management Services for the Office 
of Compliance SOW. This subsection provides technical support for the preparation of 
Information Collection Requests (ICR) under Compliance Assurance. 

9. ANTICIPATED TRAVEL REQUIREMENTS 

EPA does not anticipate the need for non-local travel by contractor employees and/or 
subcontractors to support the scope of this work assignment. 
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10. CONTRACTOR IDENTIFICATION 

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure 
that contractor personnel are clearly identified as independent contractors of EPA when attending 
meetings with outside parties or visiting field sites or making phone call/email inquiries to 
outside parties. 

12. ADDITIONAL CONTROL REQUIREMENTS 

a. Other direct costs. Other direct costs (ODCs) for copying, postage/courier, supplies, 
computer usage, and graphics are allowed. No other ODCs are allowable as a direct charge 
to this delivery order without the prior written approval of the Contracting Officer. 

b. Recordkeeping. Upon issuance of written technical direction, the Contractor shall submit for 
inspection of all work in progress at any time under this work assignment. The Contractor 
shall develop and maintain files supporting each task. 

c. Resolution of Identified Problems. The contractor shall contact the Contracting Officer (CO) 
and/or the Project Officer (PO) by telephone to discuss any problems that may adversely 
affect the work on this Work Assignment. Within five (5) calendar days the contractor shall 
follow the phone call with a brief written explanation ofthe problem, .including any actions 
already taken, and/or recommended solutions to correct the problem. Written explanation 
shall be made available to the CO and the PO. 

d. Notification of Spending. The Contractor shall notify the CO and EPA W AM in writing 
when 85% of the authorized work assignment LOE/labor hours have been expended. 

e. Contractor Identification. To avoid any perception that contractor personnel are EPA , 
employees, the contractor shall assure that contractor personnel are clearly identified as ' 
independent contractors of EPA when attending meetings with outside parties or visiting 
field sites. When speaking with the public the contractor should refer all interpretations of 
policy to the EPA W AM. · 

f. Limitation of Contractor Activities. The contractor will submit drafts of all deliverables to 
the EPA Work Assignment Manager (W AM) for review prior to submission of the final 
product. The contractor will incorporate all EPA W AM comments into all final deliverables, 
unless otherwise agreed upon by the EPA W AM. The contractor will adhere to all applicable 
EPA management control procedures as implemented by the EPA Contracting Officer (CO), 
PO, and WAM. 

g. Deliverable Formatting and Terminology. Throughout this Work Assignment, the contractor 
shall provide draft and final reports to EPA in electronic and hard copy formats. The EPA 
W AM and contractor will use the terminology in this work assignment to improve the 
deliverable review process. See Attachment A. The contractor shall discuss the computer file 
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formats to be used for word processing, spreadsheet, database and graphics with the EPA 
Work Assignment Management (W AM) prior to file preparation 

h. Deliverables. Major technical reports shall be subject to internal contractor peer review by an· 
expert(s) not directly involved in the mainstream Work Assignment tasks. Deliverables will 
be prepared with proper adherence to EPA style and format requirements. See Attachment A. 

1. Deadlines. For the purpose of developing this work plan, the contractor shall assume the 
deliverable due dates provided with each task. The EPA W AM/PO also will use written 
technical direction to change a deadline if management requires any particular deliverable 
earlier than specified in the following tasks. For any deliverable, no deadline will extend 
beyond the W A period of performance. 

J, Organizational Conflict of Interest. The Contractor shall warrant that, to the best of the 
Contractor's knowledge and belief, there are no relevant facts or circumstances which could 
give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5, or that the 
contractor has disclosed all such relevant information. See contract clause 1552.209-71 
Organization of Conflict of Interest. 

k. Notification of Conflicts of Interest Regarding Personnel. The Contractor shall immediately 
notify the Project Officer and the Contracting Officer of (1) any actual or potential personal 
conflict of interest with regard to any of its employees working on or having access to 
information regarding this contract, or (2) any such conflicts concerning subcontractor 
employees or consultants working on or having access to information regarding the contract, 
when such conflicts have been reported to the Contractor. A personal conflict of interest is 
defined as a relationship of an employee, subcontractor employee, or consultant with an 
entity that may impair the objectivity of the employee, subcontractor employee, or consultant 
in performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73 
Notification of Conflict of Interest. 

1. Enforcement Sensitive Information. This work assignment will not likely involve 
enforcement sensitive information. In the event that EPA does require the contractor to 
handled enforcement sensitive information, the contractor recognizes that this information 
should not be released to the public without EPA approval. Enforcement sensitive refers to 
records or information compiled for law enforcement purposes (whether administrative, civil 
or criminal), the disclosure of which could reasonably be expected to interfere with the 
enforcement action. It is imperative that all contractor personnel, including but not limited 
to, subcontractor and consultant personnel assigned to work on this contract and/or W A, or 
with access to materials developed pursuant to such efforts, understand that this information 
is confidential and any disclosure or misuse of the information may result in prosecution to 
the fullest extend of the law. All contractor personnel are expected to exercise due diligence 
in safeguarding, handling or disposing of any such information. 
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m. Handling of Confidential Business Information CCBI). EPA does not anticipate the need for 
the contractor to handle CBI for this work assignment, as all of the data gathered for 
estimating costs and burdens are not CBI. 
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